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Warrior’s Path State Park 

490 Hemlock Road 

Kingsport, TN 37663 

 

Playground Treehouse Renovation 

 

General 

1. See Product Specifications listed under Installation. 

2. Park manager will select all colors. 

3. This is a turnkey job. All aspects of this job will be left in a finished 

condition: All finish work, interior and exterior walls and trim, finish 

sealant, caulking and final cleanup are included in this contract.   

4. All equipment, labor and material will be supplied by contractor. 

5. Project must be completed by 06/01/2022. 

6. All work is to meet IBC and ADA. 

 

 

Scope of Work Details: 

 

Demo 

 

1. Remove all wood decking and railings. 

2. Pressure wash all support members and identify all damaged support 

members. 

3. Remove existing roof panels.  

 

Installation 

1. Install new 5-rib, 26-gauge metal roof panels with drip edge and 6-inch 

gutters with leaf guard.  

2. Install construction fencing around the entire area for the duration of the 

work on the project. Remove all fencing at the completion of the project. 

3. Replace all damaged support members with glu-lam beams of similar 

dimensions. For bidding purposes, assume 4- 3.5” x 15” x 24’ members and 4- 

3.5”x15”x12’. 

4. Replace water damaged wood wrap around columns as necessary.  

5. Install new 2”x10” pressure treated wood blocking between each joist, 

equally spaced in rows at every 4’.  

6. Install 5 quarter or thicker, composite decking with hidden fastener system 

per manufacturer’s recommendations and in accordance with ADA standards 
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with no greater than 3/16” deck board (width to width) spacing. Material to 

be approved by Park Manager.  

7. Install new composite handrails with 6-gauge, powder coated, metal wire 

mesh panels with 2”x2” square grid pattern in accordance with ADA 

standards. Material to be approved by Park Manager.  

8. Coat all wooden support members and components with SEAL-Once Marine 

Penetrating Wood Sealer, Waterproofing, and Stain. 

 

 
Terms and Conditions: 
 
This is a turnkey job. All aspects of this job will be left in a finished condition: All finish 
work, interior and exterior walls and trim, finish painting, caulking and final cleanup are 
included in this contract. 
 
All bidders are advised to visit site to verify all conditions and dimensions. No 
allowances will be made by the agency due to any bidder neglecting to visit the site and 
verifying dimensions and conditions.  
 
Contractor will be responsible for determining where all utilities are on the job site and 
care should be taken to protect the utilities from any damage caused by the 
demo/construction. This will include any underground utilities around the job site area.  
If damage occurs, it must be repaired within a 24-hour period from the time damage 
occurs.  
 
Contractor will perform work on regular time and will invoice work time and material 
not to exceed the quoted price.  Any variance in quote will be addressed with Park 
Manager before additional work or materials are supplied. 
 
Work shall be scheduled to avoid any interference with normal operation of the park as 
much as possible.  During the construction period, coordinate construction schedules 
and operations with the agency.   Work must be conducted during the normal business 
hours of Monday through Friday, 8:00 a.m. to 4:30 p.m., unless approval for an 
alternate schedule is arranged with Park Manager. 
 
Successful contractor to schedule and attend a pre-construction conference where a 
pre-construction form will be signed by Park Manager or park representative before 
work can begin. Contractor must also schedule and attend a final inspection where a 
final inspection form will be signed by Park Manager or park representative before 
invoice will be paid. 
 
Project will begin within 15 days of Purchase Order issuance and be complete by June 
1, 2022, unless other agreement has been approved by Park Manager.   
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The contractor will protect areas adjacent to his work and will be required to repair any 
damage he may cause.  Contractor will protect work of other trades.  Contractor will 
correct any painting related damage by cleaning, repairing, or replacing, and refinishing 
as directed by Park Manager. 
 
Workmanship is to be warranted for not less than one year from date of final 
inspection.  Materials will be warranted as per manufacturer warranty. 
 
All materials, equipment, and supplies are to be new and in good condition, UL listed 
when applicable, and all work accomplished in a manner acceptable to Park Manager. 
 
Submittals shall be required on all materials and must be presented for approval by the 
State of Tennessee representative whether it is Architect, Engineer, Designer, or Park 
Manager. If an Architect or Engineer or Certified, Licensed Designer, then it must 
contain their State Seal.  
 
Clean up of the project site shall be the responsibility of the contractor.  Contractor to 
assure that job site is clean of nails, debris, etc., at end of each day to ensure safety.  
Contractor will clean up and haul away all scrap when work is completed to an 
approved location off state property. 
 
Contractor, employees, or sub-contractors shall be licensed, certified, or registered as 
required. They must be registered in the State of Tennessee Edison purchasing system.  
 
The contractor shall have a Certificate of Insurance on file with Warriors Path State 
Park.  Contractor will have insurance as will protect the contractor from claims which 
may arise out of or result from the contractor operations under the contract and for 
which the contractor may be held legally liable, whether such operations be by the 
contractor or by sub-contractor or by anyone directly or indirectly employed by any of 
them, or anyone associated with them for whose acts they may be liable. Sub-
contractors must also be registered in the State of Tennessee Edison purchasing 
system, be listed on the bid application and must show proof of insurance and have 
workers compensation.   Insurance requirements are listed below. 
   
The State of Tennessee shall not be held liable for any damage, loss of property, or 
injury of personnel resulting from actions of the contractor and/or his/her sub-
contractors or employees.  
 
Contractor shall obtain all fees and permits required for project.  Contractor shall have a 
copy of project specifications, permits, and certificate of insurance on project site at all 
times. 
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Contractor shall comply with all applicable codes, standards, and regulations in 
execution of project. 
 
All work must conform to the state’s current approved codes, such as the International 
Building Code. All electrical and plumbing must conform to the latest and most current 
codes. All Fire Marshall approved projects must have a Certificate of Occupancy issued 
at the completion of the project. All ADA projects must have approval of the State of 
Tennessee Facilities Design Coordinator and be in compliance with the latest ADA code 
at the completion of the project.    
 
Invoice shall be submitted for payment within 10 days of project completion.  A copy of 
the invoice shall be submitted to Facilities Management, East TN Regional Office, 160 
State Circle, Rocky Top, TN 37769, or to deborah.g.smith@tn.gov.   
 
For scheduling contact:  
 
Park Manager:  Sarah Leedy, 423-534-2185, sarah.leedy@tn.gov  
 
Facilities Manager: Toney Winstead, 865-712-1513, toney.winstead@tn.gov  
 
Facilities Surveyor: Doug Stephens, 865-221-2633, doug.stephens@tn.gov  
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